CITY OF NEWTON
JOHN WARD ELEMENTARY SCHOOL

MASONRY REPAIRS

BID SET

A. SECURITY: PROTECT THE PUBLIC AT ALL TIMES FROM POTENTIAL CONSTRUCTION HAZARDS. PROVIDE ADEQUATE
PROTECTION AGAINST ACCIDENTAL TRESPASSING. SECURE PROJECT AFTER WORK HOURS.

B. CONTROL NOISE. CONTAIN ALL DUST AND LEGALLY DISPOSE OF ALL MATERIAL AND CONSTRUCTION DEBRIS.
CONFORM TO ALL CITY AND STATE CONSTRUCTION REQUIREMENTS

C. THE CONTRACTOR IS TO TAKE ALL NECESSARY AND REASONABLE STEPS TO PROTECT THOSE PORTIONS OR
ELEMENTS OF THE BUILDING AND SITE WHICH ARE NOT INCLUDED IN THE WORK, AND IS TO REPAIR ANY DAMAGES AT
HIS OWN EXPENSE. ALL SUCH REPAIRS MUST BE ACCEPTED BY THE ARCHITECT PRIOR TO FINAL PAYMENT.

D. THE CONTRACTOR SHALL SECURE AND PAY FOR ALL PERMITS, FEES, AND INSPECTIONS NECESSARY FOR THE
PROPER EXECUTION OF THE WORK. THE CITY OF NEWTON HAS WAIVED ALL PERMIT & INSPECTION FEES. THE CITY
OF NEWTON HAS WAIVED THE PERMIT FEES FOR THIS PROJECT.

E. REVIEW FIELD CONDITIONS THAT DIFFER FROM CONTRACT DOCUMENTS WITH ARCHITECT PRIOR TO PROCEEDING
WITH WORK. IN SOME INSTANCES, THE FULL EXTENT OF REPAIR OR RESTORATION WORK CANNOT BE DETERMINED
UNTIL EXISTING COVERINGS HAVE BEEN REMOVED. THE CONTRACTOR SHALL PLAN AHEAD SO THAT SITE VISITS AND
SUBSEQUENT DIRECTION CAN PROCEED IN A TIMELY FASHION.

F. DO NOT SCALE THE DRAWINGS. IF CRITICAL DIMENSIONS ARE MISSING FROM THE DRAWINGS, CONTACT THE
ARCHITECT FOR CLARIFICATION.

G. SECTIONS AND DETAILS APPLY TO ALL SIMILAR CONDITIONS UNLESS OTHERWISE NOTED.
H. MATERIALS REFERRED TO ON DRAWINGS AND DETAILS ARE NEW UNLESS NOTED AS EXISTING. WHERE WORK IS

DESCRIBED AS "NEW" OR "REPLACEMENT" THE CONTRACTOR SHALL REMOVE AND LEGALLY DISPOSE OF EXISTING
MATERIAL.

John Ward Elementary School

Masonry Repairs

10 Dolphin Road
City of Newton, Massachusetts

Newton, MA 02459

. THE CONTRACTOR SHALL AT ALL TIMES KEEP THE PREMISES FREE FROM AN ACCUMULATION OF WASTE OR DEBRIS,
AND AT THE END OF EACH WORK DAY LEAVE THE AREA BROOM CLEAN.

J. THE CONTRACTOR SHALL BE ALLOWED TO WORK AT THE SITE FROM 7:00 AM TO 6:00 PM MONDAY THROUGH FRIDAY,
AND FROM 8:00 AM TO 3:00 PM ON SATURDAYS. NO WORK SHALL BE ALLOWED ON SUNDAYS EXCEPT BY SPECIAL
PERMISSION BY THE CITY OF NEWTON.
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KEYNOTE LEGEND FOR SCOPE OF WORK

EX-01 EXISTING WINDOW HEAD FLASHING

04-01 CUT & REPOINT BRICK MASONRY

05-01 REMOVE & REPLACE RUSTED STEEL LINTEL

’

08-01 REMOVE GLAZING FROM EXISTING STEEL WINDOW;
SANDBLAST/WIREBRUSH RUSTED STEEL SASH & FRAME

LEGEND

EXISTING CRACK IN MASONRY OR
CONCRETE TO BE REPAIRED

Ex-02 EXISTING LOUVERED VENT 04-02 REMOVE & REPLACE EXISTING BRICK MASONRY PROVIDE NEW L.C. COPPER FLASHING AT LINTEL P2\
04-03 REMOVE RUSTED EMBEDDED STEEL 05-02 REMOVE STEEL SECURITY GRILLE FROM N/ REPLACE CRACKED BRICKS AND
EX-03 TOP OF EXISTING CONCRETE FOUNDATION LINTEL: INFILL WITH NEW BRICK MASONRY WINDOW FOR REINSTALLATION AFTER REBUILD ADJOINING WALL AREA
PAINTING & REMOVE DEBRIS 09-01 PRIME & PAINT
o EF?E'\;QT\ARA\Q(I)'\:\%%W OPENING INFILLED 04-04 REMOVE EMBEDDED STEEL BACK 4" . STING CAST IFO 5 N REMOVE & REPLACE STEEL LINTEL
05-03 REMOVE EXISTING CAST IRON VENTILATION 09-02 PREPARE & PAINT WOOD FRAME (DOOR, WINDOW, s \\ITH NEW HOT-DIP GALVANIZED
EX-05 EXISTING L.C. COPPER CORNICE 04-05 REPOINT GAST STOMNE CORMICE (ALL VERTICAL GRILLES, REMOVE DEBRIS, PROVIDE BRONZE BIRD VENT) IN MASONRY OPENING STEEL LINTEL
FLASHING (TYP) . & HORIZONTAL JOINTS OVER ENTIRE LENGTH) SCREENS BEHIND (PAINTED BLACK) & REINSTALL
EX-06 EXISTING L.C. COPPER PARAPET 04-06 REPOINT VERTICAL JOINTS OF CAST 5333525 PARE & PAINT EXISTING VENTILATION 1 CUT & REPOINT BRICK MASONRY
FLASHING - STONE STRING COURSE OR CORNICE 06-01 REPAIR WOOD FRAME AT MASONRY OPENING M/ MORTAR JOINTS
04.07 REMOVE VENT & INFILL WITH NEW " 09-04 REMOVE RUST FROM SECURITY GRILLES BY
EX-07 EXISTING MEMBRANE-COVERED, BRICK MASONRY TO MATCH EXISTING 06-02 REPLICATE MISSING WOOD CAPITAL & SANDBLASTING IN OFF-SITE FACILITY; PRIME & PAINT
METAL PARAPET FLASHING RELATED MOLDINGS GRILLES (& ALL MOUNTING BRACKETS) AND REINSTALL REPLACE DAMAGED CONCRETE
EX-08 EXISTING L.C. COPPER GUTTER & 04-08 REMOVE & REPLACE CRACKED/SPALLED CAST WITH NEW CONCRETE TO MATCH
- .C. - . EXISTING
DOWNSPOUT STONE ELEMENT WITH NEW CAST STONE REPLACEMENT &%ﬁ%&g’gggﬁoﬁ'?gg\'ﬁyow y 3\
15-01 REPLACE EXISTING UNIT VENTILATOR WA/
04-09 REMOVE SEALANT FROM FLASHING/BRICK GRILLE WITH NEW HORIZONTAL LOUVER UNIT & CLEAN MASONRY TO REMOVE
02-02 REMOVE ALL SEALANTS & MORTAR MASONRY JOINT & REPOINT WITH MORTAR PROTECTIVE SCREEN METAL STAINS & BIOLOGICAL
07-01 RE-SECURE METAL CORNICE FLASHING MATERIAL. —
FROM VERTICAL & HORIZONTAL JOINTS 04.10 CHEMICALLY CLEAN MASONRY 07-01 RE-SECURE METAL CORNIOE T o
WALL AREA OF METALLIC STAINS
g[:o?szHFl{s_GSEg%REBQAFFI:TLEPARAPET 16-01 REMOVE SURFACE-MOUNTED ELECTRICAL. REMOVE & RESET EXISTING STONE O
03-01 PROVIDE BREATHABLE MASONRY 04-11 REMOVE EXISTING PIPING & SUPPORT U ;IXITECSH&H%TLTEASC:?\IMBEF?EESVYIT%EF?AFTF:;%’:AN'\GMR%STRIFQ SLABS; CLEAN EXPOSED SURFACES -
COATING OVER EXPOSED SURFACES OF aggg:gg%mggéND%PREIgéT,JI\fSS\EISERATOR’ 07-03 PREPARE & PAINT EXISTING METAL KEY PLAN Q
CONCRETE FOUNDATION Sg_LS; REMSOVE Eé(ISTING SEAéLANT AT 16-02 REMOVE RUSTED, SURFACE-MOUNTED m dp)
04-12 REPOINT CRACK IN STONE BOTH ENDS & PROVIDE NEW SEALANT ELECTRICAL CONDUIT & ATTACHMENT DEVICES (FOR 1/64"=1"-0" +
03-03 REMOVE WOOD DEBRIS FROM SLOT _ R
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KEYNOTE LEGEND FOR SCOPE OF WORK

EX-01 EXISTING WINDOW HEAD FLASHING
EX-02 EXISTING LOUVERED VENT

EX-03 TOP OF EXISTING CONCRETE FOUNDATION

EX-04 FORMER WINDOW OPENING INFILLED
WITH BRICK MASONRY

EX-05 EXISTING L.C. COPPER CORNICE
FLASHING (TYP.)

EX-06 EXISTING L.C. COPPER PARAPET
FLASHING

EX-07 EXISTING MEMBRANE-COVERED,
METAL PARAPET FLASHING

EX-08 EXISTING L.C. COPPER GUTTER &
DOWNSPOUT

02-02 REMOVE ALL SEALANTS & MORTAR

04-01 CUT & REPOINT BRICK MASONRY
04-02 REMOVE & REPLACE EXISTING BRICK MASONRY

04-03 REMOVE RUSTED EMBEDDED STEEL
LINTEL; INFILL WITH NEW BRICK MASONRY

04-04 REMOVE EMBEDDED STEEL BACK 4"
04-05 REPOINT CAST STONE CORNICE (ALL VERTICAL
& HORIZONTAL JOINTS OVER ENTIRE LENGTH)

04-06 REPOINT VERTICAL JOINTS OF CAST
STONE STRING COURSE OR CORNICE

04-07 REMOVE VENT & INFILL WITH NEW
BRICK MASONRY TO MATCH EXISTING

04-08 REMOVE & REPLACE CRACKED/SPALLED CAST
STONE ELEMENT WITH NEW CAST STONE REPLACEMENT

04-09 REMOVE SEALANT FROM FLASHING/BRICK
MASONRY JOINT & REPOINT WITH MORTAR

05-01 REMOVE & REPLACE RUSTED STEEL LINTEL;

PROVIDE NEW L.C. COPPER FLASHING AT LINTEL

05-02 REMOVE STEEL SECURITY GRILLE FROM
WINDOW FOR REINSTALLATION AFTER
PAINTING & REMOVE DEBRIS

05-03 REMOVE EXISTING CAST IRON VENTILATION
GRILLES, REMOVE DEBRIS, PROVIDE BRONZE BIRD

SCREENS BEHIND (PAINTED BLACK) & REINSTALL

06-01 REPAIR WOOD FRAME AT MASONRY OPENING

06-02 REPLICATE MISSING WOOD CAPITAL &
RELATED MOLDINGS

06-03 REPLICATE MISSING WOOD
MOLDING OF DOOR FRAME

08-01 REMOVE GLAZING FROM EXISTING STEEL WINDOW;
SANDBLAST/WIREBRUSH RUSTED STEEL SASH & FRAME

09-01 PRIME & PAINT

09-02 PREPARE & PAINT WOOD FRAME (DOOR, WINDOW,
VENT) IN MASONRY OPENING

09-03 PREPARE & PAINT EXISTING VENTILATION
LOUVERS

09-04 REMOVE RUST FROM SECURITY GRILLES BY
SANDBLASTING IN OFF-SITE FACILITY; PRIME & PAINT
GRILLES (& ALL MOUNTING BRACKETS) AND REINSTALL

15-01 REPLACE EXISTING UNIT VENTILATOR
GRILLE WITH NEW HORIZONTAL LOUVER UNIT &
PROTECTIVE SCREEN

—

07-01 RE-SECURE METAL CORNICE FLASHING  —
FROM VERTICAL & HORIZONTAL JOINTS 04-10 CHEMICALLY CLEAN MASONRY 0701 RESECURE METAL CORNICE o
WALL AREA OF METALLIC STAINS
07-02 RE-SECURE METAL PARAPET 16-01 REMOVE SURFACE-MOUNTED ELECTRICAL Q
03-01 PROVIDE BREATHABLE MASONRY 04-11 REMOVE EXISTING PIPING & SUPPORT FLASHING TO SUBSTRATE LINES & ATTACHMENT DEVICES FROM MASONRY; ‘Q
- PATCH HOLES IN BRICK WITH PATCHING MORTAR
COATING OVER EXPOSED SURFACES OF FB{FE*SEEEESDZE(X'\GAE'NDOBF;EISQT,\L\AESSSSERATOR’ 07-03 PREPARE & PAINT EXISTING METAL KEY PLAN O
CONCRETE FOUNDATION SILLS; REMOVE EXISTING SEALANT AT 16-02 REMOVE RUSTED, SURFACE-MOUNTED m 70}
04-12 REPOINT CRACK IN STONE BOTH ENDS & PROVIDE NEW SEALANT ELECTRICAL CONDUIT & ATTACHMENT DEVICES (FOR .t;'
03-03 REMOVE WOOD DEBRIS FROM SLOT MASONRY WITH PATCHING MORTAR EXTERIOR LIGHTING) FROM MASONRY; REPLACE WITH O
AND INFILL WITH PATCHING MORTAR TO 07-04 REMOVE EXISTING RUSTED FASTENERS NEW ELECTRICAL CONDUIT: PAINT CONDUIT BEFORE LINTEL SCHEDULE >\. A
MATCH ADJOINING CONCRETE 04-13 REMOVE PLANT GROWTH FROM BRICK & REPLACE WITH COPPER OR BRONZE ATTACHING TO WALL ’ ;—1 5
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1 NORTH ELEVATION 2 NORTHWEST ELEVATION 3 NORTHSIDE OF ENTRANCE GABLE

1/ II=1 I_OII 1/ II=1 I_OII 1/ II=1 I_OII
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KEYNOTE LEGEND FOR SCOPE OF WORK LEGEND
EX-01 EXISTING WINDOW HEAD FLASHING 04-01 CUT & REPOINT BRICK MASONRY 05-01 REMOVE & REPLACE RUSTED STEEL LINTEL; 08-01 REMOVE GLAZING FROM EXISTING STEEL WINDOW; Eﬁﬁg’g‘gg?gcg;\égﬁjggg\/ OR
04.02 REMOVE & REPLACE EXISTING BRICK MASONRY PROVIDE NEW L.C. COPPER FLASHING AT LINTEL SANDBLAST/WIREBRUSH RUSTED STEEL SASH & FRAME
EX-02 EXISTING LOUVERED VENT -
04-03 REMOVE RUSTED EMBEDDED STEEL 05-02 REMOVE STEEL SECURITY GRILLE FROM REPLACE CRACKED BRICKS AND
EX-03 TOP OF EXISTING CONCRETE FOUNDATION | \NTEL: INFILL WITH NEW BRICK MASONRY WINDOW FOR REINSTALLATION AFTER REBUILD ADJOINING WALL AREA
PAINTING & REMOVE DEBRIS 09-01 PRIME & PAINT
%}0: BF|2|Fé“}£$\ARA\éVé'L%?(W OPENING INFILLED 04-04 REMOVE EMBEDDED STEEL BACK 4" OVE EXISTING GAST IRON o N REMOVE & REPLACE STEEL LINTEL
05-03 REMOVE EXISTING CAST IRON VENTILATION - I ]
04-05 REPOINT CAST STONE CORNICE (ALL VERTICAL 09-02 PREPARE & PAINT WOOD FRAME (DOOR, WINDOW, WITH NEW HOT-DIP GALVANIZED
EX-05 EXISTING L.C. COPPER CORNICE GRILLES, REMOVE DEBRIS, PROVIDE BRONZE BIRD VENT) IN MASONRY OPENING STEEL LINTEL
FLASHING (TYP) . & HORIZONTAL JOINTS OVER ENTIRE LENGTH) SCREENS BEHIND (PAINTED BLACK) & REINSTALL
EX-06 EXISTING L.C. COPPER PARAPET 04-06 REPOINT VERTICAL JOINTS OF CAST 33.83525 PARE & PAINT EXISTING VENTILATION 1) CUT & REPOINT BRICK MASONRY
FLASHING - STONE STRING COURSE OR CORNICE 06-01 REPAIR WOOD FRAME AT MASONRY OPENING K MORTAR JOINTS
04.07 REMOVE VENT & INFILL WITH NEW ) 09-04 REMOVE RUST FROM SECURITY GRILLES BY
EX-07 EXISTING MEMBRANE-COVERED, BRICK MASONRY TO MATCH EXISTING 06-02 REPLICATE MISSING WOOD CAPITAL & SANDBLASTING IN OFF-SITE FACILITY; PRIME & PAINT
METAL PARAPET FLASHING RELATED MOLDINGS GRILLES (& ALL MOUNTING BRACKETS) AND REINSTALL SV'?TP:“I\I%%VDS‘('\)"QSF?ET%OT%CSEIEH
EX-08 EXISTING L.C. COPPER GUTTER & 04-08 REMOVE & REPLACE CRACKED/SPALLED CAST 06.03 REPLICATE MISSING WOOD EXISTING
DOWNSPOUT STONE ELEMENT WITH NEW CAST STONE REPLACEMENT 0 e o = o e
15-01 REPLACE EXISTING UNIT VENTILATOR
04-09 REMOVE SEALANT FROM FLASHING/BRICK GRILLE WITH NEW HORIZONTAL LOUVER UNIT & CLEAN MASONRY TO REMOVE
02-02 REMOVE ALL SEALANTS & MORTAR MASONRY JOINT & REPOINT WITH MORTAR PROTECTIVE SCREEN m,ﬂélﬁz EJ_AlNS & BIOLOGICAL
07-01 RE-SECURE METAL CORNICE FLASHING . Y
FROM VERTICAL & HORIZONTAL JOINTS 3\‘,1:& i:i'\:' 8 ,/i‘",\;\E(TiLLEL '?CN g% ﬁf ,\?S"\'RY 0701 RE-SECURE METAL CORNICE o
07-02 RE-SECURE METAL PARAPET 16-01 REMOVE SURFACE-MOUNTED ELECTRICAL REMOVE & RESET EXISTING STONE Q
03-01 PROVIDE BREATHABLE MASONRY 04-11 REMOVE EXISTING PIPING & SUPPORT FLASHING TO SUBSTRATE LINES & ATTACHMENT DEVICES FROM MASONRY; SLABS: CLEAN EXPOSED SURFACES ‘Q
: PATCH HOLES IN BRICK WITH PATCHING MORTAR
COATING OVER EXPOSED SURFACES OF FB%FE‘;\EEEESDZE?\GAéNDOBF;EIgQT,\L\AESSSSERATOR’ 07-03 PREPARE & PAINT EXISTING METAL KEY PLAN Q
CONCRETE FOUNDATION SILLS; REMOVE EXISTING SEALANT AT 16-02 REMOVE RUSTED, SURFACE-MOUNTED — 0P 7o)
03-03 REMOVE WOOD DEBRIS FROM SLOT 04-12 REPOINT CRACK IN STONE BOTH ENDS & PROVIDE NEW SEALANT ELECTRICAL CONDUIT & ATTACHMENT DEVICES (FOR 1/64'=1"-0 bt
AND INFILL WITH PATCHING MORTAR TO MASONRY WITH PATCHING MORTAR 07-04 REMOVE EXISTING RUSTED FASTENERS E)E(JVEEIL%FC{TLL?SZILN&))ESSPTA-MFf,ﬁSEFC{ENRDEUﬁ#ABCEEF(V)VFIzTEH LINTEL SCHEDULE > %
MATCH ADJOINING CONCRETE 04-13 REMOVE PLANT GROWTH FROM BRICK & REPLACE WITH COPPER OR BRONZE ATTACHING TO WALL ’ ;—1
) FASTENERS AT COPPER PARAPET FLASHING FOR REFERENCE ONLY et =
0304 CHIP OUT LOOSE CONCRETE & PATCH MASONRY & CLEAN WITH BIO-WASH CLEANER =
WITH NEW CONCRETE OVER H. D. GALV. LATH; ) 07-05 REMOVE EXISTING & PROVIDE NEW = )
MATCH EXISTING EXPOSED CONCRETE FINISH g‘g;‘:@?ﬁg@’?gﬁ ER)I(E'TS/L','\\:&GF% AI\I\ES E F;Igguio SEALANT BETWEEN WINDOW OR DOOR WINDOW NO. ORIGINAL LINTEL SIZES (1927) S: S
(SEE DETAIL #1) FRAME AND MASONRY OPENING E 120-124 (1)6 X 3-1/2 X 5/8 D) - N
4-15 CUT & REPOINT STONE MASONRY JOINT 1) 3 X 3 X 5/16 2
03-05 REPOINT CRACK IN CONCRETE FOUNDATION 04-15CU OINT STO SONRY JOINTS %-Nog OP\F;VOTVA?N'EX‘ESV N?A'Eé“(')-ﬁ';:( IV':I/,SL?_PBEEIFI\\?I/DEEN 51; 12" CHANNEL @ 20.7# f:“ @) <
[ ]
WITH PATCHING MORTAR (SEE DETAIL #2) 04-16 REPOINT PERIMETER OF CAST STONE ELEMENT NE 001-003 (4) 4X 312X 172 O W 2
03-06 REMOVE EMBEDDED STEEL BACK 2" 04-17 REPOINT CRACK IN BRICK MASONRY; gé'fgvf,iogéﬂfN%EhvlvE\';\',C(;JESTPSP'TESNFE ﬁSNTT'NST NE 004-006 (4) 4 X 3-1/2X 1/2 — (@ o (\1] «
FROM EXPOSED STEEL SURFACE REPLACE CRACKED BRICK WITH NEW UNITS TO WINDOW SILL. TURN ELASHING UP AT SIDES & NE 007 m D) < (e
MATCH ADJOINING BRICK SURFACE ’ 007-009 (4) 4 X 3-1/2 X172 o <
SOLDER SEAMS NE 010-012 4) 4X 312X 1/2 @) m =
04-18 REMOVE SPALLED BRICKS AND REPLACE WITH 07-08 PROVIDE NEW L.C. COPPER ) “) = Qﬁ <ﬂ E
NEW UNITS TO MATCH ADJOINING BRICK SURFACE THRU.WALL FLASHING BELOW REINSTALLED NE 104-106 (2) 3 X 3 X 5/16 + (1) 6" CHANNEL = - 2 =
g o
04-19 CHEMICALLY CLEAN CAST STONE/BRICK MASONRY ~ COPING STONES oo (433576 B Q = « z
N 107 (3) 3 X 3X 5/16 o, o
NW 004-006 (4) 4 X 3-1/2 X 1/2 S — 0O OI
NW 007-009 (4) 4 X 3-1/2X 1/2 q n L T
NW 101-103 (3) 5 X 3-1/2 X 3/8 o O =
N 009 (2) 3 X 3 X 5/16 + (1) 6" CHANNEL @ 8.3# — 2 = / ()
N 108 (3) 3 X 3X 5/16
_—— 07-02/07-04 TYP. AT BOTH PARAPETS OF
GABLE, 50% OF TOTAL LENGTH
07-02/07-04 TYP. AT BOTH PARAPETS —_ 04-15/07-07 — _
OF GABLE, 50% OF TOTAL LENGTH . ?j
\ |
07-02/07-04 TYP. AT 50% OF 05-03/09-03 TYP. FOR WV1-3 EX-06
TOTAL LENGTH [ F EX-05 =
= T
| 4 I
04-19 ! !
ohop EX-01 EX-01 02-02 TYP. 04-05 TYP. ; / 04-19 FYLL LENGTH OF CORNICE
' - ; / Date: 6/27/2012
BRI G AU AR [ = = = = 7 a— = = = [ = ( ate:
Bl - Exon EX-06 - oo Scale: 1/8" = 1'-0"
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SOUTH ELEVATION
OF MAIN ENTRY
STAIR BEYOND

EX-08

KEYNOTE LEGEND FOR SCOPE OF WORK

EX-01 EXISTING WINDOW HEAD FLASHING
EX-02 EXISTING LOUVERED VENT

EX-03 TOP OF EXISTING CONCRETE FOUNDATION

EX-04 FORMER WINDOW OPENING INFILLED
WITH BRICK MASONRY

EX-05 EXISTING L.C. COPPER CORNICE
FLASHING (TYP.)

EX-06 EXISTING L.C. COPPER PARAPET
FLASHING

EX-07 EXISTING MEMBRANE-COVERED,
METAL PARAPET FLASHING

EX-08 EXISTING L.C. COPPER GUTTER &
DOWNSPOUT

02-02 REMOVE ALL SEALANTS & MORTAR
FROM VERTICAL & HORIZONTAL JOINTS

03-01 PROVIDE BREATHABLE MASONRY
COATING OVER EXPOSED SURFACES OF
CONCRETE FOUNDATION

03-03 REMOVE WOOD DEBRIS FROM SLOT
AND INFILL WITH PATCHING MORTAR TO
MATCH ADJOINING CONCRETE

03-04 CHIP OUT LOOSE CONCRETE & PATCH
WITH NEW CONCRETE OVER H. D. GALV. LATH;
MATCH EXISTING EXPOSED CONCRETE FINISH
(SEE DETAIL #1)

03-05 REPOINT CRACK IN CONCRETE FOUNDATION
WITH PATCHING MORTAR (SEE DETAIL #2)

03-06 REMOVE EMBEDDED STEEL BACK 2"
FROM EXPOSED STEEL SURFACE

04-06 TYP. ALL
-~ SDES

04-01 CUT & REPOINT BRICK MASONRY
04-02 REMOVE & REPLACE EXISTING BRICK MASONRY

04-03 REMOVE RUSTED EMBEDDED STEEL
LINTEL; INFILL WITH NEW BRICK MASONRY

04-04 REMOVE EMBEDDED STEEL BACK 4"

04-05 REPOINT CAST STONE CORNICE (ALL VERTICAL
& HORIZONTAL JOINTS OVER ENTIRE LENGTH)

04-06 REPOINT VERTICAL JOINTS OF CAST
STONE STRING COURSE OR CORNICE

04-07 REMOVE VENT & INFILL WITH NEW
BRICK MASONRY TO MATCH EXISTING

04-08 REMOVE & REPLACE CRACKED/SPALLED CAST
STONE ELEMENT WITH NEW CAST STONE REPLACEMENT

04-09 REMOVE SEALANT FROM FLASHING/BRICK
MASONRY JOINT & REPOINT WITH MORTAR

04-10 CHEMICALLY CLEAN MASONRY
WALL AREA OF METALLIC STAINS

04-11 REMOVE EXISTING PIPING & SUPPORT
BRACKETS FROM INOPERATIVE GENERATOR,;
REPLACE DAMAGED BRICK MASONRY

04-12 REPOINT CRACK IN STONE
MASONRY WITH PATCHING MORTAR

04-13 REMOVE PLANT GROWTH FROM BRICK
MASONRY & CLEAN WITH BIO-WASH CLEANER

04-14 DISASSEMBLE EXISTING FACING BRICK &
COPING STONES OF RETAINING WALL & REBUILD

04-15 CUT & REPOINT STONE MASONRY JOINTS
04-16 REPOINT PERIMETER OF CAST STONE ELEMENT

04-17 REPOINT CRACK IN BRICK MASONRY;
REPLACE CRACKED BRICK WITH NEW UNITS TO
MATCH ADJOINING BRICK SURFACE

04-18 REMOVE SPALLED BRICKS AND REPLACE WITH
NEW UNITS TO MATCH ADJOINING BRICK SURFACE

04-19 CHEMICALLY CLEAN CAST STONE/BRICK MASONRY

07-02/07-04 TYP.
“"  ATBOTH
PARAPETS OF
GABLE: 50% OF
TOTAL LENGTH

05-01 REMOVE & REPLACE RUSTED STEEL LINTEL;
PROVIDE NEW L.C. COPPER FLASHING AT LINTEL

05-02 REMOVE STEEL SECURITY GRILLE FROM
WINDOW FOR REINSTALLATION AFTER
PAINTING & REMOVE DEBRIS

05-03 REMOVE EXISTING CAST IRON VENTILATION
GRILLES, REMOVE DEBRIS, PROVIDE BRONZE BIRD
SCREENS BEHIND (PAINTED BLACK) & REINSTALL

06-01 REPAIR WOOD FRAME AT MASONRY OPENING

06-02 REPLICATE MISSING WOOD CAPITAL &
RELATED MOLDINGS

06-03 REPLICATE MISSING WOOD
MOLDING OF DOOR FRAME

07-01 RE-SECURE METAL CORNICE FLASHING
TO SUBSTRATE WITH METAL CLIPS

07-02 RE-SECURE METAL PARAPET
FLASHING TO SUBSTRATE

07-03 PREPARE & PAINT EXISTING METAL
SILLS; REMOVE EXISTING SEALANT AT
BOTH ENDS & PROVIDE NEW SEALANT

07-04 REMOVE EXISTING RUSTED FASTENERS
& REPLACE WITH COPPER OR BRONZE
FASTENERS AT COPPER PARAPET FLASHING

07-05 REMOVE EXISTING & PROVIDE NEW
SEALANT BETWEEN WINDOW OR DOOR
FRAME AND MASONRY OPENING

07-06 PROVIDE NEW SEALANT IN GAP BETWEEN
WINDOW TRIM AND MASONRY WALL BEHIND

07-07 PROVIDE NEW L.C. COPPER FLASHING
BELOW & BEHIND NEW CAST STONE UNIT; AT
WINDOW SILL, TURN FLASHING UP AT SIDES &
SOLDER SEAMS

07-08 PROVIDE NEW L.C. COPPER
THRU-WALL FLASHING BELOW REINSTALLED
COPING STONES

. 040BTYP.ALL
SIDES

EX-01 ]
\ | o406 o 7%/ S?u Ion;(ENﬂRE
—% 04-19
= —
] —
EX-06 EX-06
= & [ [ EX-05 [ /\/7/: EX-05
I 7 f \ f \ \
( 04-06 —. f 04-06 —. f ) [~ EX-01 04-06
L ] ] = s — Ly s
07-0
! 04-19 / \— 04-19
04-19 e j t
S 04-15 TYP. 04-17
— 04-13 %wow $102[|s103||S104
&/\ g ~ 04-16
04-13 y - 04-13
~ 71
0417 / /15-01 I
n\ ‘ gz k‘ \\ P /ds-oz/o b-04
03-04 EX-03/03-01 TYP. )
07-08 TYP. 03-06/03-04
04-14 TYP. ALL
SIDES
1 PARTIAL SOUTH ELEVATION 9 SOUTH ELEV @ WINDOW
1/8|I=1|_OII 1/ II=1I_OII

08-01 REMOVE GLAZING FROM EXISTING STEEL WINDOW;
SANDBLAST/WIREBRUSH RUSTED STEEL SASH & FRAME

09-01 PRIME & PAINT

09-02 PREPARE & PAINT WOOD FRAME (DOOR, WINDOW,
VENT) IN MASONRY OPENING

09-03 PREPARE & PAINT EXISTING VENTILATION
LOUVERS

09-04 REMOVE RUST FROM SECURITY GRILLES BY
SANDBLASTING IN OFF-SITE FACILITY; PRIME & PAINT
GRILLES (& ALL MOUNTING BRACKETS) AND REINSTALL

15-01 REPLACE EXISTING UNIT VENTILATOR
GRILLE WITH NEW HORIZONTAL LOUVER UNIT &
PROTECTIVE SCREEN

16-01 REMOVE SURFACE-MOUNTED ELECTRICAL
LINES & ATTACHMENT DEVICES FROM MASONRY;
PATCH HOLES IN BRICK WITH PATCHING MORTAR

16-02 REMOVE RUSTED, SURFACE-MOUNTED

O
f 3 3
L
KEY PLAN

ELECTRICAL CONDUIT & ATTACHMENT DEVICES (FOR 1/64"=1-0"
EXTERIOR LIGHTING) FROM MASONRY; REPLACE WITH
NEW ELECTRICAL CONDUIT; PAINT CONDUIT BEFORE
ATTACHING TO WALL
EX-06
EX-05
f 04-19 04-06 —~—

04-04/04-02

04-17
9

Z

LEGEND

EXISTING CRACK IN MASONRY OR
CONCRETE TO BE REPAIRED

REPLACE CRACKED BRICKS AND
REBUILD ADJOINING WALL AREA

REMOVE & REPLACE STEEL LINTEL
WITH NEW HOT-DIP GALVANIZED
STEEL LINTEL

CUT & REPOINT BRICK MASONRY
MORTAR JOINTS

REPLACE DAMAGED CONCRETE
WITH NEW CONCRETE TO MATCH
EXISTING

CLEAN MASONRY TO REMOVE
METAL STAINS & BIOLOGICAL
MATERIAL.

REMOVE & RESET EXISTING STONE
SLABS; CLEAN EXPOSED SURFACES

LINTEL SCHEDULE

FOR REFERENCE ONLY

WINDOW NO.

E 120-124

NE 001-003
NE 004-006
NE 007-009
NE 010-012
NE 104-106
N 001
N 107
NW 004-006
NW 007-009
NW 101-103
N 009
N 108

]
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] 1 1 © = J ] 1 =
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7 06-02 ESNE
SN 0a18 1 o706 | | [5rod) Vs tod]| [fsros]| lstosl] 5102 - 07-06 e
I \ 04-0f1 4'/ 04.01 |l il
I 04-17 = — — , ) . il il
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[ 04171 — \ \k .

EX-02 & ' EX-03/03-01 TYP,

03-05

3 SOUTH ELEVATION @ BAY WINDOW

1/8":1 I_OII

Alternate #2: All work shown on this sheet

ORIGINAL LINTEL SIZES (1927)

6 X 3-1/2 X 5/8
3X3X5/16
12" CHANNEL @ 20.7#

(1)
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(4) 4 X 3-1/2X 1/2

(4) 4 X 3-1/2X 1/2

(4) 4 X 3-1/2X 1/2

(4) 4 X 3-1/2 X 1/2

(2) 3X 3 X 5/16 + (1) 6" CHANNEL
(4) 83X 3X5/16

(3) 3 X 3X5/16

(4) 4 X 3-1/2X 1/2

(4) 4 X 3-1/2X 1/2

(3)5 X 3-1/2 X 3/8

(2) 3X 3 X 5/16 + (1) 6" CHANNEL @ 8.3#
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KEYNOTE LEGEND FOR SCOPE OF WORK

EX-01 EXISTING WINDOW HEAD FLASHING 04-01 CUT & REPOINT BRICK MASONRY 05-01 REMOVE & REPLACE RUSTED STEEL LINTEL; 08-01 REMOVE GLAZING FROM EXISTING STEEL WINDOW;
PROVIDE NEW L.C. COPPER FLASHING AT LINTEL SANDBLAST/WIREBRUSH RUSTED STEEL SASH & FRAME
EX-02 EXISTING LOUVERED VENT 04-02 REMOVE & REPLACE EXISTING BRICK MASONRY
04-03 REMOVE RUSTED EMBEDDED STEEL 05-02 REMOVE STEEL SECURITY GRILLE FROM
EX-03 TOP OF EXISTING CONCRETE FOUNDATION | INTEL: INFILL WITH NEW BRICK MASONRY WINDOW FOR REINSTALLATION AFTER 09-01 PRIME & PAINT
’ PAINTING & REMOVE DEBRIS
EX-04 FORMER WINDOW OPENING INFILLED 04-04 REMOVE EMBEDDED STEEL BACK 4" 09-02 PREPARE & PAINT WOOD FRAME (DOOR, WINDOW,
WITH BRICK MASONRY 04-05 REPOINT CAST STONE CORNICE (ALL VERTICAL 05-03 REMOVE EXISTING CAST IRON VENTLATION VENT) IN MASONRY OPENING
- GRILLES, REMOVE DEBRIS, PROVIDE BRONZE BIRD
EEAOSH'IE&('GSTT@S L.C. COPPER CORNICE & HORIZONTAL JOINTS OVER ENTIRE LENGTH) SCREENS BEHIND (PAINTED BLACK) & REINSTALL 09-03 PREPARE & PAINT EXISTING VENTILATION | | | |
e 04-06 REPOINT VERTICAL JOINTS OF CAST HOUVERS
EEA(’SGH%C';ST'NG L.C. COPPER PARAPET STONE STRING COURSE OR CORNICE 09-04 REMOVE RUST FROM SECURITY GRILLES BY
0407 FEMOVE VENT & INFILL WITH NEW 06-01 REPAIR WOOD FRAME AT MASONRY OPENING  ANDBLASTING IN OFF-SITE FACILITY; PRIME & PAINT
EX-07 EXISTING MEMBRANE-COVERED, O YN T & L Y N 06-02 REPLICATE MISSING WOOD CAPITAL & GRILLES (& ALL MOUNTING BRACKETS) AND REINSTALL
METAL PARAPET FLASHING RELATED MOLDINGS r T
Coln USTNOLC COMENGUTTENS G408 TENOVES FEPLAGE SUCKEDSTALEDOAST 005y care s wooo
MOLDING OF DOOR FRAME GRILLE WITH NEW HORIZONTAL LOUVER UNIT & VAIRN
0409 REMOVE SEALANT FROM FLASHING/BRICK PROTECTIVE SCREEN 04-15 INCLUDING ALL HORIZONTAL
MASONRY JOINT & REPOINT WITH MORTAR JOINTS AT BOTH SIDES & REAR FACES e Sa
02-02 REMOVE ALL SEALANTS & MORTAR OF CORNER PIER #A, #B, #C, #D, & #H REMOVE & REINSTALL
07-01 RE-SECURE METAL CORNICE FLASHING s
FROM VERTICAL & HORIZONTAL JOINTS 04-10 CHEMICALLY CLEAN MASONRY Aol iabrgiie 16-01 REMOVE SURFACE-MOUNTED ELECTRICAL (i PTEEL TUBE 04-15 INCLUDING ALL HORIZONTAL JOINTS S
WALL AREA OF METALLIC STAINS LINES & ATTACHMENT DEVICES FROM MASONRY; / AT BOTH SIDES & REAR FACES OF )
07-02 RE-SECURE METAL PARAPET PATCH HOLES IN BRICK WITH PATCHING MORTAR CORNER PIER #T}|#U, #V, #W, & #X
03-01 PROVIDE BREATHABLE MASONRY 04-11 REMOVE EXISTING PIPING & SUPPORT FLASHING TO SUBSTRATE 16-02 REMOVE RUSTED, SURFACE-MOUNTED | O
COATING OVER EXPOSED SURFACES OF Egﬁffggst)imgé'\[')%PREIgéT,JI\ggEEERATOR’ 07-03 PREPARE & PAINT EXISTING METAL ELECTRICAL CONDUIT & ATTACHMENT DEVICES (FOR #A e | LA AN —/ ] #T -
CONCRETE FOUNDATION SILLS; REMOVE EXISTING SEALANT AT EXTERIOR LIGHTING) FROM MASONRY; REPLACE WITH B ] L T 1] Q
i BOTH ENDS & PROVIDE NEW SEALANT NEW ELECTRICAL CONDUIT; PAINT CONDUIT BEFORE B | \ U
wosrioE oo oo SyL2EROMToacnsToe R T8 E— A W —— % Z
AND INFILL WITH PATCHING MORTAR TO 07-04 REMOVE EXISTING RUSTED FASTENERS D iE i | v i =
MATCH ADJOINING CONCRETE 04-13 REMOVE PLANT GROWTH FROM BRICK ﬁAF;ETFI’E';\IA:RESVXngg;EFEESRFLEEQ:EESHlNG u ‘ i #H #J | ¥K #ll) #M #X_ ‘ | >~ g
03-04 CHIP OUT LOOSE CONCRETE & PATCH MASONRY & CLEAN WITH BIO-WASH CLEANER | N 40 I H 4p v | E =
WITH NEW CONCRETE OVER H. D. GALV. LATH; ] 07-05 REMOVE EXISTING & PROVIDE NEW | - 5 | =
MATCH EXISTING EXPOSED CONCRETE FINISH g‘:)LTN[gSQf()SEEASB(ISE E{)é'TSATI'SIGNgAVS L’tf‘ f glggu%m SEALANT BETWEEN WINDOW OR DOOR | 7 o P T - | = )
(SEE DETAIL #1) FRAME AND MASONRY OPENING 5N | I | | L, | | | < =
04-15 CUT & REPOINT STONE MASONRY JOINTS 7 ] J O 7p)
03-05 REPOINT CRACK IN CONCRETE FOUNDATION 07-06 PROVIDE NEW SEALANT IN GAP BETWEEN  \5J ' 04-15 04-15 04-15 05-02/09-04 CUT-OFF DAMAGED LOWER SECTION N 75
WITH PATCHING MORTAR (SEE DETAIL #2) 04-16 REPOINT PERIMETER OF CAST STONE ELEMENT WINDOW TRIM AND MASONRY WALL BEHIND OF VERTICAL SUPPORT POST: WELD E 3:1 @) <
] EXISTING SIGN ; .
0206 REMOVE EVBEDDED STEEL BACK 2 04-17 REPOINT GRAOK N BRICK MASONRY SELOW & BEHIND NEVI CAST STONE UNIT. AT ) ONNEVW SECTION & EMBED IN STONE Vs _ Q@ =
FROM EXPOSED STEEL SURFACE REPLACE CRACKED BRICK WITH NEW UNITS TO WINDOW SILL. TURN FLASHING UP AT SIDES & 75 4 NEW RAILING SECTIONS (TYP.) N OO N N
MATCH ADJOINING BRICK SURFACE SOLDER SEAMS | | ' m D) g = (-
04-18 REMOVE SPALLED BRICKS AND REPLACE WITH o
07-08 PROVIDE NEW L.C. COPPER - MAIN ENTRANCE STAIR ELEVATION Qﬁ =
NEW UNITS TO MATCH ADJOINING BRICK SURFACE THRUAWALL FLASHING BELOW REINSTALLED GENERAL NOTES: 5 e FE Qﬁ <: B
04-19 CHEMICALLY CLEAN CAST STONE/BRICK MASONRY ~ COF ING STONES THE STONE MASONRY REPOINTING & RESETTING B e (e 2 O
WORK AT THE MAIN ENTRANCE IS TO BE .« —
CONSIDERED AN INTERIM SOLUTION, NOT A - = o~ z
N 2 PERMANENT SOLUTION. | ) Q g G
— = ASSUME THAT REPOINTING OF STONE MASONRY S O o
09-01 PREP & PAINT WILL REQUIRE RAKING OUT MORTAR JOINTS FOR = Q B >
STEEL LINTEL (TYP. @ A MINIMUM OF 3. = > 2
ALL WINDOWS) =
THE INTERIM GOALS AT THE MAIN ENTRY ARE TO o — @
| KEY PLAN REDUCE WATER INFILTRATION AND TO PROVIDE
& 1 LEVEL WALKING SURFACES.
1/64"=1"-0
WHEN MOVING & RESETTING STONE SLABS, USE
CARE TO AVOID DAMAGE TO ANY EXISTING
04.02 AT ABRADED WATERPROOFING MEMBRANE THAT MAY REMAIN.
CORNER (BOTH SIDES OF 07-03/09-01 TYP. AT EACH 0417
EXTERIOR WALL) METAL WINDOW SILL L 04-01 AT STEPPED CRACK
04-15 TYP. WHERE INDICATED;
REPOINT WITH MORTAR &
APPROPRIATELY SIZED #17 #18 REPOINT CRACK REMOVE & REINSMLL STONE SLABS #27-29 | EVEL
BACKER RODS
: WITH ADJOINING STQNE SLABS TO REMAIN 440 " vas
— pr— — — pr— — —
#16 #13 #14 |#19L #23 w34l 36
1" SOUTH ELEVATION OF 1956 ADDITION 4") WEST ELEVATION OF 1956 ADDITION i ) & [ il gj;fﬁ;ﬁfgﬁg%l)
1/8":1 |_0|| 1/8":1 I_OII UP re— _— [p— p— p— UP #42 #43 #45 .
#11 #12 7 \ N Drawn By: JCH
#15
kool f #24 #37 39| . )
5 Reviewed By: WCK
07-03/09-01 TYP. AT EACH rer #2s8 #29 I‘;e38 :
- - : I I \ I I .
METAL WINDOW SILL | #09 T jﬁ #46 M7 PI’O_] ect No: 1593.01
\\ \ #07 | #08 ) #48 \ #49
STEEL LINTEL (TYP. AT ! | I w P | I
ALL WINDOWS . #03 #04 #52 #53
) 04-01 AT STEPPED CRACK _ \ 0401 AT STEPPED CRACK | | J L CEMOVE & RESETSTONE T Ny D) McGinlev Kal
. 09-01 PREP & PAINT . BN 401 402 s 454 455 ciinley Kalsow
0$-02/09-04 0§-02/09-Ga STEEL LINTEL (TYP. AT 0§-02/09-04 7 NI i STEP #24 APPROX. 1 NI v & A t
1 ‘\ 0p-02/09-04  ALL WINDOWS) 05-02/09-04 ‘ / ‘ ‘ ‘ (§]=} FURTHER SOUTH & LEVEL upP &A SSOocClates, Inc.
AT ABRADED WITH ADJOINING #23 ARCHITECTS & PRESERVATION PLANNERS
04-02 \
09-01 PREP & PAINT | i
GCORNER (BOTH SIDES OF | 0601 PREP & PAINT 07-0306.01 TYP. AT EACH 0001 PRER & PANT 0402 AT ABRADED CORNER (BOTH REMOVE & RESET REMOVE & RESET REMOVE & RESET REMOVE & RESET STONE SLABS #30-33 324 Broadway, P.O. Box 45248
EXTERIOR WALL. 24 o FReE S A 2 STONE STEP #04 LEVEL ~ STONE STEP #22 LEVEL ~ EXISTING SIGNONCE ~ APPROXIMATELY 2" FURTHER EAST (L.E. ,
COURSES HIGH) (TYP.) METAL WINDOW SILL SIDES OF EXTERIOR WALL) WITH ADJOINING STONE ~ WITH ADJOINING STONE ~ STONE WORK IS CLOSER TO ENTRY DOOR; REINSTALL Somerville, MA 02145
AN 7 STEP #03 STEP #21 COMPLETE LEVEL WITH ADJOINING STONE SLABS 617.625.8901 - www.mcginleykalsow.com
T EAST ELEVATION OF 1956 ADDITION
2 EAST MAIN ENTRY
04-01/04-18 AT BASE OF RECESSED, 04-02/04-17 AT BASE OF RECESSED, 6 = =< Z2<< ADDITION
SIDE WALL AREA; UP 12" HIGH SIDE WALL AREAS; UP 24" HIGH 1/4'=1-0
04-02/04-17 AT BASE OF RECESSED, — 04-02/04-17 AT BASE OF RECESSED,
SIDE WALL AREA; UP 24" HIGH SIDE WALL AREA; UP 60" HIGH ELE \/ ATIO |\| S
l 1
{ {0 c
[ ] [ )
Alternate #3: All work shown above for Elevations #1-#4/A5 Base Bid: All work shown above for #5 & #6/A5
C C . O SO Oovce 10 C Oons SC . Q) SO Ovce 10
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